Attachment A

Copy of TDD No. 06-02-10-0013 and Amendment A

167468



EPA START2 TDD: 06-02-10-0013
Technical Direction Document Contract: 68-W-01-005

U.S. EPA Region 6
1445 Ross Avenue, Suite 1200 Weston Solutions; Inc.

Dallas, Texas 75202-2733
TDD - Signed by Cora Stanley/R6/USEPA/US on 10/17/2002 12:15:34 PM, according to Cheng Wei Feng/start6/rfw-start/us

Purpose: Work Assignment Initiation Period: Base Period
Start Date:10/17/2002
Completion Date:11/30/2002

Project/Site Name: Cedar Chemical Corporation WorkArea: CERCLA ASSESSMENT ACTIVITIES
Project Address: 1 mile SW Hwy242/49 Activity: Site Inspection Prioritization
County: Philips Activity Code: OO/SH
City, State Zip: West Helena, AR 72390 Section of SOW:I.A5
SSID: 06NH  CERCLIS: ARD990660649 Performance Based:No
Authorized TDD Ceiling: Cost/Fee LOE
Previous Action(s): $0.00 0.0
This Action: $13,600.00 200.0
New Total: $13,600.00 200.0

Specific Elements OSWER Directive 9345.1-15FS * Site Inspection Prioritization Guidance” (August 1993) as amended and

Description of Work:
This TDD is under work assignment 0137

START shall review existing ADEQ data and deliver a written report based on that review with the title "Site Data
Evaluation for Cedar Chemical Corporation” and include a HRS score as well as the ADEQ report for this site.
The final written report shall be delivered to EPA by the TDD completion date.

A. START shall: 1) describe site conditions; 2) identify all potential hazards to determine whether an immediate
threat to public health or the environment exists; 3) identify the potential for a removal action; 4) identify whether
further investigation, or, no further action is required; 5) identify if referral to other EPA programs is required; and 6)
identify any other actions relevant to site conditions.

B. START shall: 1) Identify site characteristics ( for example: population, sensitive environments, site usage,
hydro geological and meteorological conditions, and other pertinent site conditions). 2) ldentify pollutant dispersal
pathways and identify the extent of contamination ( for example: soil, water, air, groundwater, sediments and
lagoon sludge) 3) Analyze site risks regarding whether site contaminants pose a current or potential risk to
human health and the environment, in the absence of any response action to determine whether or not a response
is necessary at the site. START shall prepare and deliver a chart that illustrates and compares the Region 6
Human Health Medium-Specific Screening Levels Risk Data [dated 7/29/02] with the human health risk data in the
ADEQ report. 4) Provide a justification for any proposed response action and explain what exposure pathway/s
would need to be addressed.

EPA will provide START with the ADEQ report that shall be used in preparation of the "Site Data Evaluation for
Cedar Chemical Corporation”. START shall return the ADEQ report to EPA within 5 days of TDD
acknowledgement.

START shall contact Philip Ofosu 214-665-3178

Accounting and Appropriation Information

SFO: 22
Line DCN IFMS Budget/ FY Appropriati Budget Org Program Object Site Project Cost Org Amount
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on Code Element Class Code

Code
BERO033 XXX 02 T 6ABOE 50102D 2505 0606NHOO/ C001 $13,600.00
SHOO0
Funding Category
Previous: $0.00 CERCLA Removal Funds
This Action: $13,600.00
Total: $13,600.00

Task Monitor Section
| - Signed by Philip Ofosu/R6/USEPA/US on 10/09/2002 04:22:00 PM, according to Cheng Wei Feng/start6/|

Task Monitor: Philip Ofosu Date: 10/09/2002
Phone #: 214-665-3178

|Project Officer Section - Signed by Rena McClurg/R6/USEPA/US on 10/17/2002 10:48:40 AM, according to Chend

Project Officer: Rena McClurg Date: 10/17/2002
IContractinq Officer Section - Signed by Cora Stanley/R6/USEPA/US on 10/17/2002 12:15:34 PM, according to Ch!
Contracting Officer: Cora Stanley Date: 10/17/2002

IContractor Section - Signed by Robert Beck/start6/rfw-start/us on 10/18/2002 02:37:07 PM, according to!
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EPA START2 TDD: 06-02-10-0013
Technical Direction Document Amendment: A

U.S. EPA Region 6 Contract; 68-W-01-005
1445 Ross Avenue, Suite 1200 Roy F. Weston

Dallas, Texas 75202-2733
TDD - Signed by Tobin Osterberg/R6/USEPA/US on 11/25/2002 01:23:05 PM, according to Cheng Wei Feng/start6/rfw-star

Period: Base Period
Start Date:10/17/2002
Completion Date:12/11/2002

Project/Site Name: Cedar Chemical Corporation WorkArea: CERCLA ASSESSMENT ACTIVITIES
Project Address: 1 mile SW Hwy242/49 Activity: Site Inspection Prioritization

County: Philips Activity Code: OO/SH

City, State Zip: West Helena, AR 72390 Performance Based:No

SSID: 06NH  CERCLIS: ARD990660649

Authorized TDD Ceiling: Cost/Fee LOE
Previous Action(s): $13,600.00 200.0

This Action: $6,800.00 100.0

New Total: $20,400.00 300.0

Specific Elements
Description of Work:
This TDD is under work assignment 0137

Amendment A adds additional hours, additional dollars, and an extension of due date. An additional 100 hours
and associated dollars are needed to allow for the completion of the RBNL-comparison chart, and to tabulate and
screen data separate from the regular SIP. The extension of the due date to 12/11/02 provides an interim
extension date of 11/30/02.

START shall review existing ADEQ data and deliver a written report based on that review with the title "Site Data
Evaluation for Cedar Chemical Corporation" and include a HRS score as well as the ADEQ report for this site.
The final written report shall be delivered to EPA by the TDD completion date.

A. START shall: 1) describe site conditions; 2) identify all potential hazards to determine whether an immediate
threat to public health or the environment exists; 3) identify the potential for a removal action; 4) identify whether
further investigation, or, no further action is required; 5) identify if referral to other EPA programs is required; and 6)
identify any other actions relevant to site conditions.

B. START shall: 1) Identify site characteristics ( for example: population, sensitive environments, site usage,
hydro geological and meteorological conditions, and other pertinent site conditions). 2) ldentify pollutant dispersal
pathways and identify the extent of contamination ( for example: soil, water, air, groundwater, sediments and
lagoon sludge) 3) Analyze site risks regarding whether site contaminants pose a current or potential risk to
human health and the environment, in the absence of any response action to determine whether or not a response
is necessary at the site. START shall prepare and deliver a chart that illustrates and compares the Region 6
Human Health Medium-Specific Screening Levels Risk Data [dated 7/29/02] with the human health risk data in the
ADEQ report. 4) Provide a justification for any proposed response action and explain what exposure pathway/s
would need to be addressed.

EPA will provide START with the ADEQ report that shall be used in preparation of the "Site Data Evaluation for
Cedar Chemical Corporation”. START shall return the ADEQ report to EPA within 5 days of TDD
acknowledgement.

START shall contact Philip Ofosu 214-665-3178
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Accounting and Appropriation Information

SFO: 22
Line DCN IFMS Budget/ FY Appropriati Budget Org Program Object Site Project Cost Org Amount
on Code Element Class Code
Code
1 BERO033 XXX 02 T 6ABOE 50102D 2505 0606NHOO/ C001 $0.00
2 BEROO5 AAF 01 T 6ABOE 50102D 2505 SHOO C001 $6,800.00
0606NHOO/
SHOO0
Funding Category
Previous: $13,600.00 CERCLA Removal Funds
CERCLA Removal
This Action: $6,800.00
Total: $20,400.00

Task Monitor Section
| - Signed by Philip Ofosu/R6/USEPA/US on 11/21/2002 08:48:14 AM, according to Cheng Wei Feng/startG/l

Task Monitor: Philip Ofosu Date: 11/21/2002

|Project Officer Section - Signed by Rena McClurg/R6/USEPA/US on 11/22/2002 06:05:27 PM, according to Chend
Project Officer: Rena McClurg Date: 11/22/2002

IContractinq Officer Section - Signed by Tobin Osterberg/R6/USEPA/US on 11/25/2002 01:23:05 PM, according to!
Contracting Officer: Tobin Osterberg Date: 11/25/2002

IContractor Section I
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